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Machheli -Nayal Road .
) M/S Sapta Rishi Nirman sewa
1 upgrading works ward no 12 3781323.26

(GM/NCB/W/2082/83/13) Godawart 12 kailal
Construction of Pedestrian Bridge
at Attariya Chowk, Godawari M/S Kirijal-Trinetra-Siddhanath
Municipality, Kailali (GM/ Joint Venture Dhangadhi Kailali
NCB/W/2082/83/14)
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